STATE OF CALI FORNI A BI D SUMMARY

I N SACRAMENTO COUNTY | N SACRAMENTO
AT VARI QUS LOCATI ONS

Bl D OPENI NG DATE 11/ 16/ 04
CONTRACT NUMBER 03-0A9104
LOCATI ON 03- SAC-5-16.1/26.8

W DEN RAMPS AND TRAFFI C OPERATI ON

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%
PROPGOSALS | SSUED 13 FUND TOTAL HB4N 1, 600, 000

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
11/ 17/ 04
CONTRACT CODE "A '
65 CONTRACT | TEMS

FEDERAL AID ACI M 005-6(314)E
STPL- 6200- (016)

TOTAL NUMBER OF WORKI NG DAYS 260
PERCENT OVER EST 28. 15

831 724-1011
00000089

FAX 831 768-4021

NUMBER OF Bl DDERS 2 ENG NEERS EST 3,398,000.00 AMOUNT OVER 956, 595. 00
PROGRAM ELEMENTS P
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 4,354, 595. 00 1 GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085
WATSONVI LLE CA  95077- 5085
2 4,577, 736. 00 2 MARTI N BROTHERS CONSTRUCTI ON

3174 LUYUNG DRI VE STE 3
RANCHO CORDOVA CA 95742

916 852-1911
00726454

FAX 916 852-1611



03- 0A9104 Bl D245

03- SAC-5-16 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

11/ 16/ 04 11/ 17/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ELI JAH ELECTRI C ELECTRI CAL
MODESTO CA
FARWEST SAFETY CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS
LODI CA
KENTS O L SERVI CE TACK AND FABRI C
STOCKTON CA
MBI CONCRETE BARRI ER
LI VERMORE CA
NATI ONAL CONCRETE CUTTI NG SAW CUTTI NG
SACRAMENTO CA
NI TTA CONSTRUCTI ON ERCSI ON CONTRCL
LOOM S CA
RI LEYS STRI PI NG STRI PI NG
UNTON CITY CA
TRI ANGLE EXCAVATI ON TREE AND VEGETATI ON REMOVAL
DI XON CA
WATKI N AND BORTOLUSSI LANDSCAPI NG AND | RRI GATI ON

SAN RAFAEL CA



03- 0A9104
03- SAC-5-16

11/ 16/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
11/ 17/ 04

UMMARY OF REMAI NI NG BI DDERS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C CURB
10 CAK LANE
FAI RFI ELD CA 94534

ANRAK CORPCRATI ON
5820 MAYHEW ROAD
SACRAMENTO CA 95827

DI VERSI FI ED CONCRETE CUTTI NG

59 CONEY | SLAND DRI VE
SPARKS NV 89431

FARVWEST SAFETY
226 N MAI N STREET
LODI CA 95240

KENTS O L SERVI CE
3310 E M NER AVENUE
STOCKTON CA 95205

MBI
1175 GREENVI LLE ROAD
LI VERMORE CA 94550

NI TTA CONSTRUCTI ON | NC
3778 DEL MAR AVENUE
LOOM S CA 95650

PACI FI C EXCAVATI ON
9796 KENT STREET
ELK GROVE CA

RI LEYS STRI PI NG
P O BOX 769
UNION CI TY CA 94587

CONTI NUED ON NEXT PAGE

| TEMS 35 AND 36 ( PARTI AL)

| TEM 10 ( PARTI AL)

| TEM 37

ITEMS 3, 4, 6, 9, 38, 39 AND 47 THRU 49 (PARTIAL)

| TEM5 33 AND 34

I TEMS 49 THRU 53 AND 64 ( PARTI AL)

| TEM5 20 THRU 25

| TEM5 60 THRU 62

I TEMS 4 AND 54 THRU 59 ( PARTI AL)



03- 0A9104
03- SAC-5-16 SUMMARY OF
11/ 16/ 04

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 4
11/ 17/ 04

REMAI NI NG BI DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 WATKI N AND BORTOLUSSI | NC
77 LARKSPUR STREET

SAN RAFAEL CA 94901

I TEMS 18, 19, 26, 27 AND 65 ( PARTI AL)



03- 0A9104 Bl D245

03- SAC-5-16 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
11/ 16/ 04 11/ 17/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 000. 00~ 1, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 12, 800. 00* 12, 800. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 8, 000. 00* 8, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 675, 000. 00* 675, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 16, 000. 00* 16, 000. 00
6 150742 REMOVE ROADSI DE SI GN EA 3 150. 00 450. 00
7 150771 REMOVE ASPHALT CONCRETE DI KE M 640 1.35 864. 00
8 150859 REMOVE ASPHALT CONCRETE OVERSI DE DRAI N EA 2 150. 00 300. 00
9 152390 RELOCATE ROADSI DE SI GN EA 11 150. 00 1, 650. 00
10 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT %24 5, 090 5.50 27,995. 00
11 153219 REMOVE CONCRETE FLARED END SECTI ON EA 2 350. 00 700. 00
12 153239 REMOVE CONCRETE (CURB, GUTTER, AND VB 58 150. 00 8, 700. 00
SI DEVALK)
13 033573 REMOVE VEGETATI ON LS LUMP SUM 35, 000. 00* 35, 000. 00
14 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 5, 000. 00* 5, 000. 00
15 190101 ROADWAY EXCAVATI ON VB 4,000 25.00 100, 000. 00
16 190134 ROADWAY EXCAVATI ON ( GORE REMOVAL) VB 37 300. 00 11, 100. 00
17 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 36 200. 00 7, 200. 00
18 (S) 200001 H GHWAY PLANTI NG LS LUWVP SUM 90, 000. 00* 90, 000. 00
19 (S) 200101 I MPORTED TOPSO L VB 3 250. 00 750. 00
20 (S) 203003 STRAW ( ERCS|I ON CONTROL) TONN 2 1, 150. 00 2, 300. 00
21 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 460 1.50 690. 00
22 (S) 203024 COVPOST ( ERCSI ON CONTRQL) VB 3 570. 00 1, 710. 00
23 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 14 180. 00 2,520. 00
24 (S) 203056 COMMERCI AL FERTI LI ZER ( EROCSI ON CONTROL) KG 92 4.50 414. 00
25 (S) 203061 STABI LI ZI NG EMJLSI ON ( EROSI ON CONTRQL) KG 70 4.00 280. 00
26 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUWP SUM 11, 000. 00* 11, 000. 00
27 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 125, 000. 00* 125, 000. 00
28 208909 EXTEND 200 MM CONDUI T M 47 400. 00 18, 800. 00
29 260201 CLASS 2 AGGREGATE BASE VB 3,190 64. 00 204, 160. 00
30 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 1 3, 000. 00 3, 000. 00
31 390102 ASPHALT CONCRETE (TYPE A) TONN 3, 240 85. 00 275, 400. 00
32 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 970 85. 00 82, 450. 00
33 391005 PAVI NG ASPHALT ( Bl NDER- PAVEMENT TONN 2 1.00 2.00
REI NFORCI NG FABRI C)
34 393001 PAVEMENT REI NFORCI NG FABRI C MR 1,730 4.00 6, 920. 00
35 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M 34 100. 00 3, 400. 00

AREA)



03- 0A9104 Bl D245

03- SAC- 5- 16 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
11/ 16/ 04 11/ 17/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 390 13.50 5, 265. 00

37 420201 GRI ND EXI STI NG CONCRETE M2 74 30. 00 2, 220. 00
PAVEVENT

38 566011 ROADSI DE SI GN - ONE POST EA 12 175. 00 2, 100. 00

39 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 22 90. 00 1, 980. 00
METHOD)

40 650075 600 MM REI NFORCED CONCRETE PI PE M 2.6 1, 500. 00 3, 900. 00

41 664021 600 MM CORRUGATED STEEL PI PE M 2.5 1, 500. 00 3, 750. 00
(2.77 MM THI CK)

42 705045 600 MM STEEL FLARED END SECTI ON EA 1 200. 00 200. 00

43 705224 600 MM CONCRETE FLARED END SECTI ON EA 1 500. 00 500. 00

44 719598 CLASS 4 CONCRETE ( BACKFI LL) VB 4.1 600. 00 2, 460. 00

45 731502 M NOR CONCRETE (M SCELLANEOUS VB 81 640. 00 51, 840. 00
CONSTRUCTI ON)

46 731623 M NOR CONCRETE ( CURB RAMP) VB 6.8 2, 600. 00 17, 680. 00

47 820107 DEL| NEATOR ( CLASS 1) EA 48 40. 00 1, 920. 00

48 033574 DRAI NAGE | NLET MARKER EA 5 40. 00 200. 00

49 820151 OBJECT MARKER (TYPE L-1) EA 1 40. 00 40. 00

50 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 12 200. 00 2, 400. 00

51 833162 CONCRETE BARRI ER ( TYPE 27B) M 180 520. 00 93, 600. 00

52 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 400. 00 2, 400. 00

53 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 000. 00 1, 000. 00

54 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 110 45. 00 4, 950. 00

55 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4, 230 1. 50 6, 345. 00

56 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 270 2.25 2, 857.50

57 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 55 1. 50 82. 50
(BROKEN 1.83 M- 0.30 M

58 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 840 1.50 1, 260. 00
(BROKEN 5.18 M- 2.14 M

59 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 440 3.50 1, 540. 00

60 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 391, 000. 00* 391, 000. 00

61 (S) 860990 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 500, 000. 00* 500, 000. 00

62 (S) 033575 RAVP METERI NG LS LUMP SUM 1, 100, 000. 00* 1, 100, 000. 00

63 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00

64 802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 2 1, 275. 00 2, 550. 00

65 999990 MOBI LI ZATI ON LS LUMP SUM 410, 000. 00* 410, 000. 00

TOTAL 4, 354, 595. 00



03- 0A9104 Bl D245

03- SAC-5-16 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
11/ 16/ 04 11/ 17/ 04
| TEM SECOND
Bl D AMOUNT

1 5, 000. 00* 5000. 00

2 35, 000. 00* 35000. 00

3 3, 600. 00* 3600. 00

4 75, 000. 00* 75000. 00

5 25, 000. 00* 25000. 00

6 55. 00 165. 00

7 7.00 4480. 00

8 750. 00 1500. 00

9 170. 00 1870. 00
10 7.00 35630. 00
11 750. 00 1500. 00
12 50. 00 2900. 00
13 45, 000. 00* 45000. 00
14 5, 000. 00* 5000. 00
15 90. 00 360000. 00
16 150. 00 5550. 00
17 150. 00 5400. 00
18 100, 000. 00* 100000. 00
19 500. 00 1500. 00
20 1, 265. 00 2530. 00
21 1.60 736. 00
22 625. 00 1875. 00
23 199. 00 2786. 00
24 5.00 460. 00
25 4.40 308. 00
26 15, 000. 00~ 15000. 00
27 140, 000. 00* 140000. 00
28 385. 00 18095. 00
29 65. 00 207350. 00
30 5, 600. 00 5600. 00
31 80. 00 259200. 00
32 110. 00 106700. 00
33 1, 000. 00 2000. 00
34 2.20 3806. 00
35 55. 00 1870. 00
36 15. 00 5850. 00
37 100. 00 7400. 00
38 180. 00 2160. 00
39 110. 00 2420. 00




03- 0A9104 Bl D245

03- SAC-5-16 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
11/ 16/ 04 11/ 17/ 04
| TEM SECOND
Bl D AMOUNT
40 350. 00 910. 00
41 340. 00 850. 00
42 750. 00 750. 00
43 950. 00 950. 00
44 1, 500. 00 6150. 00
45 850. 00 68850. 00
46 3, 500. 00 23800. 00
47 36. 00 1728. 00
48 36. 00 180. 00
49 36. 00 36. 00
50 220. 00 2640. 00
51 750. 00 135000. 00
52 2,640. 00 2640. 00
53 1, 100. 00 1100. 00
54 49. 50 5445. 00
55 1.65 6979. 50
56 2.50 3175. 00
57 1.65 90. 75
58 1.65 1386. 00
59 3.85 1694. 00
60 451, 000. 00* 451000. 00
61 845, 000. 00* 845000. 00
62 1, 364, 500. 00* 1364500. 00
63 . 00* 0. 00
64 1,870. 00 3740. 00
65 148, 900. 75* 148900. 75

TOT 4,577,736. 00



